

ADDENDUM # 1

Project Name: Drainage System Repairs

Location: Moyock Service District for Watershed Improvements

Date: October 25, 2017

BIDDERS MUST ACKNOWLEDGE THE RECEIPT OF ADDENDUM # 1 ON THE ATTACHED REVISED BID FORM.

The following clarifications/changes are made to the Contract Documents:

1. The Bid date shall be changed to **November 8, 2017**.
2. Attached is a new Bid Form that shall be used for bidding. **The new bid form revised bid item 2 and adds a new bid item 15 for new work along Ditch 1.**

This addendum also provides minutes and addresses requests for clarification from the Pre-Bid Conference held October 23, 2017 on the site.

1. Briefly reviewed the contract documents and background of Moyock Service District discussed.
2. Access methods and public notification letter discussed: Contractor will be working on private property, most residents will understand the importance of the work being done, but communication between property owners and residents is necessary.
3. **Culvert stabilization discussed:** Culvert ends are to be reshaped and stabilized with jute Matting, Bermuda, rye grain, and/or contractor blend.
4. Discussion on delayed work completion: Weather and rain events can possibly postpone project completion date.
5. Discussion about past work done within the district and problems encountered while work was being done.

End of Addendum # 1

Eric T. Weatherly, PE, County Engineer
County of Currituck, NC

